



RFQ CMRE 24-013

La Spezia, 1 October 2024

**SUBJECT: REQUEST FOR QUOTATION (RFQ) NO. CMRE-24-013, FOR THE REPLACEMENT OF BACKUP AND ARCHIVE INFRASTRUCTURE.**

Ladies and Gentlemen,

1. CMRE intends to replace its backup and archive infrastructure at the CMRE Data Center in La Spezia, Italy. The new service will back up production services and archive CMRE data. Your company is invited to submit its best quotation for the provision of the required items as per the description provided in the Technical Specifications at Annex 2 of this RFQ.
2. Formulation of quotes: Firm Fixed Price quotations, in EURO currency, shall be submitted by filling out the Schedule of Supplies and Prices provided at Annex 1 of this RFQ. Please note that the STO CMRE is exempt from payment of all duties and taxes (including VAT) on expenditures. Partial bidding is not allowed.

Quotes shall be sent via e-mail to [Contracting@cmre.nato.int](mailto:Contracting@cmre.nato.int) as soon as possible and **no later than Monday 21 Oct 2024, 10:00 hrs local time**, referencing this RFQ and addressed to CMRE Contracting Officer. Please note that messages exceeding the size of 15MB cannot be received by our server.

3. Contract award: The Contract will be awarded, subject to availability of sufficient funds, to the firm offering the lowest priced technically compliant quote. Technical compliance will be met if the items proposed meet (or exceed) all of the Technical Specifications listed in this RFQ.

The possible resulting contract will be governed by the applicable STO CMRE Procurement Contracts Standard Terms & Conditions, available for view and download at: <https://www.cmre.nato.int/general-information/>.

Regards,

//Original Signed//

Laure Briegne  
Head Procurement & Contracting Branch (Acting)  
Tel: +39 018 752 7342  
Email: [Contracting@cmre.nato.int](mailto:Contracting@cmre.nato.int)

*Enclosure:*  
*- Annex 1: Schedule of Supplies and Prices;*  
*- Annex 2: Technical specifications.*

*Annex 1: Schedule of Supplies and Prices for RFQ CMRE 24-013*

**Schedule of Supplies and Prices**

Item No	Description	Unit of Issue	Qty.	Price (Euro)
1	Hardware, Software, Support and Maintenance (ref. item #1 of technical specs at annex 2 of the RFQ)	lumpsum	1	
2	Migration Services (ref. item #2 of technical specs at annex 2 of the RFQ)	lumpsum	1	
			<b>Total (Euro)</b>	

**Special Terms and Conditions:**

- 1) Terms and place of delivery: DAP @ CMRE, Viale San Bartolomeo 400, 19126 La Spezia, Italy.
- 2) Payment terms: Net 30 upon CMRE acceptance of goods and services.

(End of Schedule of Supplies and Prices)

Annex 2: Technical specifications for RFQ CMRE 24-013

**Technical specifications**

1. Hardware, Software, Support and Maintenance

The solution should be based on the Dell PowerProtect Data Domain DD9410 with 720TB of raw capacity. The required storage, support, and maintenance part numbers are detailed below. The offer must include delivery and physical installation at the CMRE Data Center.

Category	Qty	Sku	Description
Hardware	1	210-BLXQ	Controller DD9410 NFS CIFS
Hardware	1	389-FHWM	PSNT,ANDROS,T3
HW Maintenance	1	709-BDZP	Parts Only Warranty 36 Months, 36 Mese/i
HW Maintenance	1	199-BKZY	ProSupport Plus and 4Hr Mission Critical Initial, 36 Mese/i
Hardware	1	389-FGSY	DD Label Sheets
Software	1	619-BBHL	DD OS LATESTA=IA
Unknown	1	406-BBWP	INTEL QUAD PORT 10G BASE-T OCP
Hardware	2	406-BBWG	DD 12G 4 PORT SAS HBA LP V2
Hardware	1	470-BBFL	DD 4M SAS4 HD FLEX
Unknown	1	470-BBFM	DD 5M SAS4 HD FLEX
Unknown	2	406-BBWF	INTEL QUAD PORT 10/25G SFP28 PCIE
Hardware	8	407-BDGX	XCVR SFP28 SR Optic, 25GbE, 85C
Hardware	1	750-BBLF	DD9410 Field Install kit
Hardware	6	450-AJDR	POWER CORD,DD TO-PDU,C14,C13,3M,10FT
Unknown	1	770-BFJN	PDU Install Kit for CU PDU Conversion
Unknown	1	450-BCQG	TITAN RACK SINGLE PHASE PDU
Hardware	1	800-BBQV	Informational Purposes Only
Hardware	1	800-BBQV	Informational Purposes Only
HW Maintenance	1	711-BBRL	Keep Your Hard Drive For Enterprise, 36 Mese/i
HW Maintenance	1	883-17666	Infrastructure Deployment Selected
Deployment Services	1	683-BDFN	ProDeploy Plus PowerProtect Data Domain 9XXX
Deployment Services	1	519-BBZV	ProDeploy Plus PowerProtect DDMC Configuration
Deployment Services	20	519-BBYM	ProDeploy Additional Deployment Time: 8 Hours Onsite Data Protection Technical Resource
Deployment Services	1	519-BBZW	ProDeploy Plus Addon PowerProtect Data Domain Configure and Code Upgrade
Deployment Services	1	683-BDFJ	ProDeploy Plus PowerProtect Data Domain System Controller Upgrade
Hardware	1	210-BLYL	DD DS600 0UCMA SHELF Field
HW Maintenance	1	709-BEBJ	Parts Only Warranty 36 Months, 36 Mese/i
HW Maintenance	1	199-BKZY	ProSupport Plus and 4Hr Mission Critical Initial, 36 Mese/i
Hardware	2	400-BRJP	HDD DISK PK 15X8TB SAS DS600 OP
Hardware	1	400-BRJQ	HDD DISK PK 15X8TB SAS DS600
HW Maintenance	1	883-17666	Infrastructure Deployment Selected
HW Maintenance	1	711-BBRL	Keep Your Hard Drive For Enterprise, 36 Mese/i
Deployment Services	1	683-BDGK	ProDeploy Plus DSXX
Software	1	210-BBLY	DD Software Base - VP
SW Maintenance	1	487-BJGB	ProSupport Plus Mission Critical DD Sftwr Spt-Maint, 36 Mese/i
Software	1	149-BBHF	LICENSE BASE DD OE =IA

Software	120	149-BBHJ	High Density Active 1TB RAW=CB
Software	1	210-BBLY	DD Software Base - VP
SW Maintenance	1	487-BJGI	ProSupport Plus Mission Critical DD Additional Sftwr Spt-Maint, 36 Mese/i
Software	120	151-BBKF	DD Boost 1TB=CB
Software	120	151-BBKK	DD Replication 1TB=CB
Software	720	151-BBKG	Legacy to eLicense for Boost 1TB=CB
Software	720	151-BBKJ	Legacy to eLicense for Replication 1TB=CB

## 2. Migration Services

The migration services should include the transfer of all backed-up data, permissions, and backup job policies from the current Avamar-based system to the new system. This process must be conducted at the CMRE Data Center.

## 3. Post-award deliverables

The contractor shall furnish to CMRE the following documents:

- An architecture document, developed in collaboration with CMRE staff, adhering to the center's security guidelines and current storage infrastructure configuration.
- A project plan outlining timelines, milestones, and resources.
- Standard documentation detailing the architecture and all configuration elements.

## 4. Timelines

The project, including data migration, must be completed within three months from date of contract award.

(End of RFQ)